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STATEMENT OF WORK FOR THE
REBUILD OF THE
MEUSOC PISTOL

NSN: 1005-01-370-7353

1.0 SCOPE. This Statement of Work (SOW), establishes and sets forth tasks and identifies
the work efforts that shall be performed by the Contractor. For purposes of this SOW, the
Contractor is defined as the commercial or government entity performing the rebuild effort of the
MEUSOC Pistol. These documents contain requirements to restore the MEUSOC Pistol to
Condition Code "A." Condition Code “A” is defined as "serviceable/issuable without
qualification, new, used, repaired or reconditioned materiel which is serviceable and issuable to
all customers without limitation or restriction, including materiel with more than six months
shelf-life remaining.”

1.1 Background. Rebuild is defined as "That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expenctancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repairs or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items."

20  APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards.

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The issues of those documents cited
below shall be used.

T™M 00526A-24&P/2 Organizational and Intermediate Maintenance
Manual including Repair Parts List, Pistol
Caliber,.45 MEUSOC

DoD 4000.25-1-M MILSTRIP Manual
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2.3 Industry Standards.

ANSI/ISO/ASQC Quality System-Model for Quality Assurance
Q9002-1994 in Production, Installion and Servicing

Copies of Military Specifications and Standards are available from DOD Single Stock Point,
Document Automation and Production Services, Building 4/D Robbins Avenue, Philadelphia,
PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil.
Copies of other government documents and publications required by contractors in connection
with specified SOW requirements shall be obtained through the Contracts Department (Code
891), P. O. Drawer 43019, 814 Radford Blvd., MCLB, Albany, GA 31704-3019, commercial
telephone number (229) 639-6761 or DSN 567-6761. Copies of engineering drawings, if
applicable, shall be obtained from Supply Chain Management Center, Attn: Code 583-1, 814
Radford Blvd. Suite 20320, Albany Georgia 31704-0320, commercial telephone number (229)
639-6410 or DSN 567-6410.

3.0  REQUIREMENTS.

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to
inspect, diagnose, restore, and test the MEUSOC Pistol. Upon completion of Rebuild, the subject
item shall be Condition Code "A". TM 00526A-24&P/2 will be utilized in the rebuild of the
MEUSOC Pistol.

b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC) (Code CBG), Albany, Georgia representative.

3.2 Detail Tasks. The following tasks describe the different phases for Rebuild of the
MEUSOC Pistol.

3.2.1 Rebuild. Components or assemblies shall not be disassembled for replacement of
mandatory parts unless that part has failed, or the component assembly wherein the part is
located is disassembled for repair.

a. Hardware.

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts,
screws and washers. Unserviceable would include any of the above that failed to function

properly.
(2) Mandatory replacement parts are as follows:

5360-01-373-6959  Sear Spring
1005-01-373-2775  Beavertail Safety
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1005-01-373-1558  Ambidextrous Safety
1005-01-373-2848  Trigger
1005-01-373-1555  Sear
1005-01-373-1557 Hammer
1005-01-373-1556  Front sight
3120-01-373-6986  Barrel Bushing
5360-01-373-6955  Spring, Firing Pin
5360-01-373-6954  Spring, Recoil
5360-01-373-6956  Spring, Plunger Tube
5360-01-374-0284  Mainspring
5360-01-373-6958  Magazine Catch Spring
1005-01-373-2849  Pistol Grip
1005-01-373-2774  Magazine
1005-01-373-7868  Shok-Buffs
1005-01-373-3209  Barrel

P/N P14546 Slide, Springfield
Locally Fabricated  Rear Sight
N/A Hardened Disconnector

(3) INardwarc normally supplicd with commercial parts shall be used unless

specifically prohibited.

(4) The below listed collateral equipment will be shipped along with the rebuilt
weapon: ‘

1 - New Magazine - NSN 1005-01-373-2774
1 - Weapons Record Book - MCCDC Form 22741
5 - Shok-Buffs - NSN 1005-01-373-7868

(5) Test fire a minimum of 15 Rounds ammunition before bluing and 100 Rounds of
ammunition after bluing. '

(6) There is no accuracy firing requirements.

3.2.2 Inspection, Testing and Acceptance.

a. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of the final acceptance. Acceptance tests
shall be made on site by qualified quality assurance personnel.

b. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC (Code CBG), Albany, Georgia, representatives may require the
Contractor to repeat tests, or portions thereof, if the original tests fail to demonstrate compliance
with this SOW. :
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3.2.3 Packaging, Handling, Storage, and Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this Statement of Work. Preservation and packing shall be Level “A”
in accordance with MIL-STD-2073-1D, Method 41. Exterior shipping containers for shipment to
overseas destinations or for long term storage shall be fabricated from wood. Exterior shipping
containers for domestic shipment and immediate use shall be tri-wall fiberboard boxes.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129. Unit packs
and intermediate containers shall be labeled with 1 Y2 x 4 inch labels and shall include the NSN,
nomenclature, quantity, unit of issue, month and year of pack, condition code and serial number
of the weapon. The exterior shipping container shall not be marked with any data which will
identify the contents of the container. Exterior shipping containers shall be marked with the
quantity, unit of issue, level, month and year of pack, and gross weight.

¢. The Marine Corps will provide the contracior with the shipping address(es) for delivery
of the rebuilt equipment. The contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the subject equipment to and from the contractor.

3.3 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9002-1994, Quality
System-Model for Quality Assurance in Production, Installation, and Servicing.

3.4  Government Furnished Equipment (GFE)/ Government Furnished Materiel (GFM).

The Management Contro} Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central
control system on all government owned assets in the contractor's possession. The MCA will
forward a GFE Accountability Agreement to the contractor for signature on an annual basis to
establish a chain of custody and identify property responsibilities for Marine Corps assets. The
contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be
done by mailing (Materiel Management Department, Management Control Activity (Code 573-
2) 814 Radford Blvd, STE 20320, Albany, GA 31704-0320) or faxing (commercial 229-639-
5498 or DSN 567-5498) a copy of the DD1348).

3.5 Contractor Furnished Materiel. The Contractor may requisition materiel as required in the
performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP)
Chapter 11 provides guidance to contractors on the requisitioning process. The contractor’s
decision to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, availability of materiel and the required completion/delivery date.

3.6 Acceptance. The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled, shall be subject to in-process
review and inspection during performance. Inspection may be accomplished in-plant or at any
work site or location, and MCSC, (Code CBG) Albany, Georgia representatives shall be
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permitted to observe the work or to conduct an inspection. Final inspection and acceptance
testing shall be conducted at the Contractor's Facility. Final acceptance shall be conducted on
100 percent of items to verify that the units meet all requirements.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC, (Code CBG), Albany, Georgia representative. The Contractor
shall, at no additional cost to MCSC, (Code CBG), Albany, Georgia, correct the deficiencies and
repeat the verification until an acceptable compliance with acceptance test procedures is
demonstrated.

3.8 Configuraiton Control. The baseline configuration for the MEUSOC Pistol has been
established. No deviations from the approved baseline will be allowe due to safety reasons.

4.0 REPORTS.

4.1 Monthly Progress Reports. The Contractor shall provide Monthly Progress Reports
summarizing the progress and status of the Rebuild Program to Marine Corps System
Command, (Code CBG), 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-0320.

4.2 BRS Reporting.

(a) Upon converting the M1911A1 .45 Cal Pistol to the MEUSOC .45 Cal Pistol a BRS
report must be completed changing NSN 1005-00-726-5655 to the new NSN 1005-01-370-7353.

(b) Report all BRS action to: Naval Surface Warfare Center (Code 2043), Crane Division,
2524 Highway 433, Crane, Indiana 47522-5020, DSN: 482-5845. An information copy of the
report shall be sent to, Marine Corps Systems Command, (Code CBG), 814 Radford Blvd., Suite
20320, Albany, Georgia 31704-0320.
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